
DMACC Diesel and Trades Building CMaR RFP Scoring Summary 

CM at Risk 

Project 

Personnel (20) 
Project 

Experience (20) 
Project 

Approach (20) 
Schedule 

Strategy (10) 
Cost Proposal 

#1 Fee (15) 
Cost Proposal 

#2 Precon (7.5) 

Cost Proposal 

#3 Construction 

(7.5) 
Interview (50) Total (150) 

Ball Team 10.0 9.5 8.0 5.0 15.00 4.46 3.78 31.5 87.23 

Baxter Construction 10.0 10.0 10.5 4.5 8.75 2.48 0.00 30.0 76.23 

Boyd Jones 11.0 11.5 12.0 6.5 14.58 5.01 6.28 42.5 109.37 

Estes 12.0 14.0 14.0 8.5 10.71 6.84 4.84 35.0 105.89 

Henkel 11.0 11.0 10.0 7.0 9.91 3.54 7.50 41.0 100.95 

JE Dunn 13.0 13.0 14.0 7.0 9.55 4.75 3.11 34.5 98.90 

Kraus Anderson 11.0 12.5 14.0 7.0 12.80 5.43 5.18 36.0 103.90 

McGough 12.0 13.5 11.5 7.5 15.00 5.16 2.87 33.5 101.03 

Ryan 15.5 15.5 18.0 7.5 11.17 4.00 6.78 48.0 126.45 

Story 12.0 12.5 11.5 3.0 11.17 7.25 5.53 32.0 94.95 

Turner 13.5 15.0 16.5 6.5 10.50 3.21 3.80 39.5 108.51 

Weitz 15.0 12.5 14.5 7.5 9.55 3.54 5.60 44.5 112.69 


